

ADDENDUM NO. 1

**ALLEGAN COUNTY ROAD COMMISSION
144th Avenue Improvements
LH 4908 – Leighton Township**

October 30, 2018

Addendum No. 1 to the Proposal and Specifications for County Local Road System Project No. LH 4908 – 144th Avenue Improvements for the Allegan County Road Commission, as prepared by the Allegan County Road Commission for the November 14, 2018 bid letting. The purpose of this addendum is to revise the completion date on the proposal:

~~**The undersigned agrees to complete all items of work on or before August 17, 2018. The schedule for liquidated damages is located in the general specifications.**~~

The undersigned agrees to complete all items of work on or before August 17, 2019. The schedule for liquidated damages is located in the general specifications.

The Contractor hereby acknowledges receipt of this Addendum No. 1 and shall include a signed copy with his bid.

Contractor: _____

By: _____

Printed Name: _____

Title: _____

Date: _____

Addendum No. 1

PROJECT NO. LH 4908– 1.45 miles of roadway reconstruction including clearing, grade establishment, sand subbase, aggregate base, cross culvert replacement, box culvert replacement, peat excavation, guardrail installation, and restoration on 144th Avenue, Kalamazoo Drive to Sunrise Trail in Leighton Township, Allegan County.

BID and AWARD

Date _____

Board of County Road Commissioners
Of Allegan County
1308 Lincoln Road
Allegan, MI 49010

Gentlemen:

The undersigned has examined the plans, specifications, and location of the work described herein and is fully informed as to the nature of the work and the conditions relating to its performance and understands that the quantities shown in the estimate are approximate only and are subject to either increase or decrease; and hereby proposed to furnish all necessary machinery, tools, apparatus and other means of doing the work, do all the work, furnish all the materials except as otherwise specified herein, and, for the unit prices named in the accompanying unit price schedule, to complete work in strict accordance with the plans and specifications therefore.

The undersigned further proposes to such extra work as may be ordered by you, prices for that are not included in the itemized bid, compensation therefore to be made on the basis agreed upon before such extra work is begun.

The undersigned agrees to complete all items of work on or before August 17, 2019. The schedule for liquidated damages is located in the general specifications.

The contractor shall submit a progress schedule subject to approval of the project engineer prior to the award of the contract.

The undersigned encloses a certified check, cashier's check, or Bid Bond, representing 5% of the bid, in the amount of \$_____, payable to the Allegan County Road Commission as a guarantee of good faith. If the contract is awarded to the undersigned, and the undersigned fails to furnish satisfactory bonds to the Road Commission within fifteen (15) days after being given notice of award said check will be forfeited to the Allegan County Road Commission as liquidated damage.

THE CONTRACT

The Contract Documents consist of the bid documents, this Agreement, Conditions of the Contract (General Supplementary, Special and other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this Agreement and Modifications issued after execution of this Agreement; these form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiation, representations or agreements, either written or oral. If anything in the other Contract Documents is inconsistent with this Agreement, this Agreement will govern.